



# Jeetpursimara Sub Metropolitan City

## Office of Municipal Executive

Jeetpur, Bara

Madhesh Pradesh, Nepal

### Invitation for Electronic Bids

Date of Publication: 2024 Jan 26

1. The Jeetpursimara Sub metropolitan city, office of Municipal Executive invites electronic bids from eligible bidders for the following works. A complete set of Bidding Documents is available online and can be downloaded from e-GP system:www.bolpatra.gov.np/egp

Contract No.	Description of work	Estimated amount Exclusive of VAT & Contingencies	Bid Security Amount (NRs)	Fee (NRs)
JSMC/NCB/WORKS/ 21-2080/81	Construction of Blacktop Road and Drain From Lamidadha Pasaha Kusmadi Jaitapur To Aaptol JSMC 17,18	6937985.37	196000	3,000
JSMC/NCB/WORKS/ 22-2080/81	Construction Of Drain And Rigid Pavement Road At Parastole JSMC18	4333600.37	123000	3000
JSMC/NCB/WORKS/ 23-2080/81	Construction Of Blacktop Road From Sundarbasti to Pani Tanki JSMC 15	4333576.24	123000	3,000
JSMC/NCB/WORKS/24-2080/81	Construction Of Drain From Sano Dumarwana To Uttar Bharati Chowk JSMC 15	4333741.73	123000	3,000
JSMC/NCB/WORKS/ 25-2080/81	Construction Of Blacktop Road From Clubghar Bato To Sahajnath Mandir JSMC 17	8671288.44	245000	3,000
JSMC/NCB/WORKS/ 26-2080/81	Construction Of Unfinished Health Post Building Work JSMC 24	4333306.80	123000	3,000
JSMC/NCB/WORKS/ 27-2080/81	Construction Of Culvert At Simri JSMC 12	3470327.56	98000	3,000
JSMC/NCB/WORKS/ 28-2080/81	Construction Of Ward Office JSMC 5	3028914.94	86000	3,000
JSMC/NCB/WORKS/ 29-2080/81	Construction Of School Building At Sakhuwaghat (Sakhuwaghat school Shutter) JSMC 16	2131745.16	60500	3,000
JSMC/NCB/WORKS/ 30-2080/81	Construction Of Road From Sano Matiarya To Guluriya Tole JSMC 19, 20	4340447.83	122500	3,000
JSMC/NCB/WORKS/ 31-2080/81	Construction Of Blacktopped Road And Stone Machinery Wall At Mini Churiyamai JSMC 22	6936488.53	196000	3,000
JSMC/NCB/WORKS/ 32-2080/81	Construction Of Stone Masonry Wall Infront Of Church JSMC 22	2166259.29	61500	3,000
JSMC/NCB/WORKS/ 33-2080/81	Construction Of Underground Water Tank and Gabion Wall JSMC 21	3466467.62	98000	3,000
JSMC/NCB/WORKS/ 34-2080/81	Construction Of Culvert From Ward Office To Khesrol JSMC 11	2170680.01	61500	3,000
JSMC/NCB/WORKS/ 35-2080/81	Construction Of Culvert From Bakuliya Upto Way To Basuliya JSMC 4,5	1912499.55	54000	3,000
JSMC/NCB/WORKS/ 36-2080/81	Construction Of Rigid Pavement And Drain From Govind Dhakal House To Dakshin Banpad JSMC 1	2602036.36	73500	3,000
JSMC/NCB/WORKS/ 37-2080/81	Construction Of Retaining Wall And Rigid pavement At Khahare Khola JSMC 1	4330177.94	122500	3,000
JSMC/NCB/WORKS/ 38-2080/81	Construction Of Drain At South East Of Pathivara JSMC 1	2790057.12	79000	3,000
JSMC/NCB/WORKS/ 39-2080/81	Construction Of Park Inside Radhakrishna Community Forest JSMC 2	3026286.98	86000	3,000
JSMC/NCB/WORKS/ 40-2080/81	Construction Of Black Topped Road From Shambhu Shrestha Hardware Shop To Railway Line JSMC 2	2412134.80	68000	3000
JSMC/NCB/WORKS/ 41-2080/81	Construction Of Unfinished Rigid Pavement And Drain From Saugat Nepal House To Krishna Lama House Upto Bhangekhola JSMC 2	2166427.52	61500	3000
JSMC/NCB/WORKS/ 42-2080/81	Construction Of Incomplete Drain Road At Chhathi Mai Tole To Inland revenue Department Ahead JSMC 2	2860501.64	81000	3000
JSMC/NCB/WORKS/ 43-2080/81	Construction Of Drain At Balkrishna Shrestha 20 Feet Road JSMC 2	3760187.75	106500	3000
JSMC/SQ/WORKS/ 7-2080/81	Construction of Rigid Pavement Road At Kusmadi JSMC 18	1,733,613.92	49000	1000
JSMC/SQ/WORKS/ 8-2080/81	Construction of Drain Near Iccha Hotel JSMC 3	1,729,548.74	49000	1000
JSMC/SQ/WORKS/ 9-2080/81	Construction of Two Incomplete Community Building JSMC 12	1,736,033.32	49000	1000

2. Date of Pre-bid meeting, Last Date of Purchasing, Submission and Opening of Bids

Contract No	Bid Validity Period	Bid Security Validity Period	Pre Bid Meeting	Last date of Purchase of Bids	Last date of Submission of Bids		Opening of Bids at Jeetpursimara Submetropolitan City, Jeetpur, Bara	
			Date & time		Date	Time	Date	Time
NCB Contracts	90 Days from Bid Opening	120 Days from Bid Opening	2024 Feb 09 (1:00 noon)	2024 Feb 25 (12:00 noon)	2024 Feb 25	12:00 Noon	2024 Feb 25	14:00 PM
SQ Contracts	45 Days from Bid Opening	75 Days from Bid Opening	-	2024 Feb11 (12:00 noon)	2024 Feb 11	12:00 Noon	2024 Feb 11	14:00 PM

Name of Bank	Name of Office	Office Account No	
		For Bid Fee	For Bid Security
Nepal Bank Ltd, Jeetpur Bara	Jeetpursimara Submetropolitan City, Jeetpur, Bara	10003000001001000001	10003000003000000001

3. If the Last date of purchasing and/or submission falls on a government holidays, then the next working day shall be considered as the last date. In such case the validity period of bid security shall remain the same as specified for the original last date of bid submission.

4. The Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject all bids at any time prior to contract award, without thereby incurring any liability to Bidders.

Chief Administrative Officer